STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 17/ 00 I N SAN BENI TO COUNTY NEAR PRUNEDALE 05/ 18/ 00
CONTRACT NUMBER 05- 388204 FROM 0.1 KM SQUTH OF COLE ROAD TO CONTRACT CODE 'B '
LOCATI ON 05- SBT-101-0.6/1.5 0.1 KM NORTH OF CANNON ROAD 82 CONTRACT | TEMS
REALI GN H GHWAY FEDERAL Al D ACST-P101-(931)E

PH P101- (931) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPCSALS | SSUED 16 FUND TOTAL HB1 3, 400, 000 TOTAL NUMBER OF WORKI NG DAYS 450
NUVBER OF BI DDERS 6 ENG NEERS EST 3, 068, 000. 00 AMOUNT UNDER 339, 272. 00 PERCENT UNDER EST 11. 06
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,728,728.00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 2,829,771.50 4 FERVA CORPCRATI ON 650 961-2742
00236337
265 MONTECI TO AVENUE STE 200 FAX 650 968-3945
MOUNTAI' N VI EW CA 94043
3 3, 140, 106. 00 5 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000
00000022
330 BLOMQUI ST STREET FAX 650 482-4103
REDWOOD CI TY CA 94063
4 3, 276, 568. 50 6 YUBACON | NC 530 295-5890
00719105
P O BOX 3176 FAX 530 626- 0200
DI AMOND SPRI NGS CA 95619
5 3, 330, 022. 00 3 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-3441
00754230
P O BOX 491660 FAX 530 222-3649

REDDI NG CA 96049



05- 388204
05- SBT-10
05/ 17/ 00

1

6

3,563, 216. 40

1

VWHI TAKER CONTRACTCRS | NC

P O BOX 910
SANTA BARBARA CA 93453

Bl D245
PAGE 2
05/ 18/ 00
805 438-5751
00556738
FAX 805 438-5752



05- 388204
05- SBT-101
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
05/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

KARLESKI NT CRUM

SAN LU S OBI SPO CA

N G T TRUCKI NG

SALI NAS CA

NEI L CONTROL BLASTI NG

LI NCOLN CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

W LLI AM TREE SERVI CE
SOQUEL CA

ASPHALT CONCRETE DI KE
METAL BEAM GUARD RAI L

STRI PI NG AND MARKI NG

EROS| ON CONTROL

| RRI GATI ON AND PLANTI NG

TRUCKI NG ( PARTI AL)

BLASTI NG

CONSTRUCTI ON AREA S| GNS AND ROADSI DE SI GNS

CLEARI NG AND GRUBI NG ( PARTI AL)



05- 388204 Bl D245

05- SBT-101 PACGE 4
05/ 17/ 00 05/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTURE DRI VE
LI NCOLN CA 95648

CAL SAFETY CONSTRUCTI ON AREA SI GNS

P O BOX 1901

FREMONT CA 94537

CENTRAL STRI PI NG | TEMS 7 THRU 10, 15 THRU 18 AND 79 THRU 82
RANCHO CORDOVA CA

COYTE CONSTRUCTI ON UNDERGROUND ( PORTI ON)

EAST PALO ALTO CA

J AND M LAND RESTORATI ON HYDROSEEDI NG

1640 JAMES ROAD
BAKERSFI ELD CA 93308

KARLESKI NT CRUM | TEMS 35, 42 AND 43
SAN LU S GBI SPO CA
MBI GUARD RAI LS

1175 GREENVI LLE ROAD
LI VERMORE CA 94550
M G T TRUCKI NG EXPORT TRUCKI NG ( PARTI AL)

OGRADY PAVI NG PAVI NG
2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 94043

CONTI NUED ON NEXT PAGE



05- 388204 Bl D245

05- SBT-101 PAGE 5
05/ 17/ 00 05/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 RUSS ENTERPRI SES TRAFFI C CONTROL AND CHANGEABLE MESSAGE S| GN

1533 BERGER DRI VE
SAN JOSE CA 95112

SPIRIT ROAD O LS alLs 550 SUNOL STREET
SAN JOSE CA 95128
2TATEW DE SAFETY AND SI GNS ROADSI DE SI GNS, DELI NEATORS, GUARD RAI LI NG OBJECT MARKERS
P O BOX 1440
Pl SMO BEACH CA 93448
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL M LLI NG AND PULVERI ZI NG ( PARTI AL)
REDWOOD CI TY CA
A C DI KE COVPANY ASPHALT CONCRETE DI KES
LI NCOLN CA
CALI FORNI A DRI LLI NG AND BLASTI NG BLASTI NG
EL MONTE CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
J AND M LAND RESTORATI ON ERGCSI ON CONTROL
BAKERSFI ELD CA
KARLESKI NT CRUM LANDSCAPI NG AND | RRI GATI ON

SAN LU S GBI SPO CA
CONTI NUED ON NEXT PAGE



05- 388204 Bl D245

05- SBT- 101 PAGE 6
05/ 17/ 00 05/ 18/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCR! PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 M BUMGARNER METAL BEAM GUARD RAI L
LI VERVORE CA
MGT TRUCKI NG ( PARTI AL)
SALI NAS CA
RUSS ENTERPRI SES TRAFFI C CONTROL ( PARTI AL)
SAN JOSE CA
SPIRI T ROAD O LS EMULSI ON
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SI GNS
NI POVD CA
W LLI AVS TREE SERVI CE CLEARI NG ( PARTI AL)
SOQUEL CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTURE DRI VE
LI NCOLN CA 95648
ANRAK CORPORATI ON GRI NDI NG
5820 MAYHEW ROAD
SACRAMENTO CA 95827
CALI FORNI A DRI LLI NG AND BLASTI NG DRI LLI NG AND BLASTI NG
P O BOX 4607
EL MONTE CA 91734-0607
CONTI NUED ON NEXT PAGE



05- 388204
05- SBT-101
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
05/ 18/ 00
ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CENTRAL STRI PI NG SERVI CE

3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
D AND M TRAFFI C SERVI CES
864 MC CLI NCEY LANE
CAWPBELL CA 95008
DON GARCI A EXCAVATI NG AND PAVI NG
P O BOX 7176
SOUTH LAKE TAHOE CA 96150
KARLESKI NT CRUM | NC
P O BOX 5358
SAN LU S OBI SPO CA 93403
M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94550
SPIRIT ROAD O LS
550 SUNCL STREET
SAN JOSE CA 95126
STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

Bl DDER | D NAME AND ADDRESS

STRI PI NG

TRAFFI C CONTRCL

PAVI NG

PLANTI NG

METAL BEAM GUARD RAI L

EMULSI ON

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY
LI NCOLN CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



05- 388204
05- SBT-101
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
05/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BUMGARNER
LI VERMORE CA
GRANI TE CONSTRUCTI ON COVPANY

HUM STON CONSTRUCTI ON
COTTONWOOD CA

KARLESKI NT CRUM

SAN LU S GBI SPO CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

PLACE ASPHALT CONCRETE

TRAFFI C CONTRCL

ERGCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

KARLESKI NT CRUM

SAN LU S GBI SPO CA
SUPER SEAL AND STRI PE
FI LLMORE CA

LANDSCAPI NG

STRI PI NG



05- 388204 Bl D245

05- SBT- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 074029 TEMPORARY SI LT FENCE M 100 54. 00 5, 400. 00
4 (S) 017754 TEMPORARY FENCE ( TYPE ESA) M 810 27.00 21, 870. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 34, 525. 00* 34, 525. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 7, 350 7.00 51, 450. 00
8 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 50 120. 00 6, 000. 00
9 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 22 50. 00 1, 100. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 380 5. 00 1, 900. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00* 4, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,270 28.00 35, 560. 00
13 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 60 320. 00 19, 200. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 550 21.00 11, 550. 00
15 150711 REMOVE PAI NTED TRAFFI C STRI PE M 920 3. 00 2, 760. 00
16 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 430 3.00 4, 290. 00
17 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 70 24.00 1, 680. 00
18 150722 REMOVE PAVEMENT MARKER EA 450 2.00 900. 00
19 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 4 100. 00 400. 00
20 150813 REMOVE CORRUGATED STEEL PI PE M 80 40. 00 3, 200. 00
21 150820 REMOVE | NLET M 1 250. 00 250. 00
22 150821 REMOVE HEADWALL EA 6 400. 00 2, 400. 00
23 150823 REMOVE DOWNDRAI N EA 1 1, 000. 00 1, 000. 00
24 150860 REMOVE BASE AND SURFACI NG VB 2,570 2.50 6, 425. 00
25 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 75.00 1, 725. 00
(WOOD POST)
26 152322 RESET ROADSI DE S| GN (WOOD POST) EA 5 400. 00 2, 000. 00
27 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 3 500. 00 1, 500. 00
28 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 610 23.00 14, 030. 00
(45 MV MAXI MUM)
29 153210 REMOVE CONCRETE VB 2.8 400. 00 1, 120. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
31 190101 ROADVWAY EXCAVATI ON VB 140, 000 8.15 1, 141, 000. 00
32 198001 | MPORTED BORROW VB 550 1.00 550. 00
33 017755 GECSYNTHETI C REI NFORCED EMBANKNVENT M2 19, 600 6. 50 127, 400. 00
34 017756 CELLULAR SO L REI NFORCEMENT M2 180 30. 00 5, 400. 00
35 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 127, 000. 00* 127, 000. 00



05- 388204 Bl D245

05- SBT- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 10, 000 3.00 30, 000. 00
37 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 4 400. 00 1, 600. 00
38 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4, 000 2.00 8, 000. 00
39 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 90 160. 00 14, 400. 00
40 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 300 3.00 900. 00
41 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 300 4.00 1, 200. 00
42 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 59, 000. 00* 59, 000. 00
43 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 65, 000. 00* 65, 000. 00
44 260201 CLASS 2 AGGREGATE BASE VB 4, 060 45. 00 182, 700. 00
45 390103 ASPHALT CONCRETE (TYPE B) TONN 9, 000 50. 00 450, 000. 00
46 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 7 500. 00 3, 500. 00
AREA)
47 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 450 4.00 1, 800. 00
48 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 24 10. 00 240. 00
49 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 430 4.00 1, 720. 00
50 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 100 10. 00 1, 000. 00
51 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 21 250. 00 5, 250. 00
52 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 3 3, 700. 00 11, 100. 00
53 (F) 510138 CLASS 2 CONCRETE (W NGWALLS) VB 2.8 1, 800. 00 5, 040. 00
54 (F) 510311 CLASS C CONCRETE ( BACKFI LL) VB 3.7 200. 00 740. 00
55 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 16 2, 000. 00 32, 000. 00
56 ( SF)520101 BAR REI NFORCI NG STEEL KG 410 5. 00 2, 050. 00
57 620908 375 MM ALTERNATI VE Pl PE CULVERT M 20 180. 00 3, 600. 00
58 620909 450 MM ALTERNATI VE Pl PE CULVERT M 90 185. 00 16, 650. 00
59 620913 600 MV ALTERNATI VE Pl PE CULVERT M 230 190. 00 43, 700. 00
60 620924 900 MM ALTERNATI VE Pl PE CULVERT M 6 270. 00 1, 620. 00
61 620933 1200 MM ALTERNATI VE PI PE CULVERT M 35 300. 00 10, 500. 00
62 690160 300 MM CORRUGATED STEEL Pl PE DOWKDRAI N M 20 240. 00 4, 800. 00
(2.01 MM THI CK)
63 692088 300 MM ENTRANCE TAPER EA 3 880. 00 2, 640. 00
64 700661 900 MM CORRUGATED STEEL PI PE | NLET M 1.1 1, 000. 00 1, 100. 00
(4.27 MM THI CK)
65 705335 375 MM ALTERNATI VE FLARED END SECTI ON EA 2 750. 00 1, 500. 00
66 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 750. 00 750. 00
67 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 4 500. 00 2, 000. 00
68 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 100. 00 1, 100. 00
69 721009 ROCK SLOPE PROTECTI ON VB 60 375. 00 22, 500. 00

(FACI NG, METHOD B)



05- 388204 Bl D245

05- SBT- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
70 (F) 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 1.8 2, 000. 00 3, 600. 00
71 (F) 727906 M NOR CONCRETE ( GUTTER LI NI NG) B 5 1, 500. 00 7,500. 00
72 729010 ROCK SLOPE PROTECTI ON FABRI C M2 140 10. 00 1, 400. 00
73 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 427 4.00 5, 708. 00
74 820107 DELI NEATOR ( CLASS 1) EA 19 75. 00 1, 425. 00
75 820118 GUARD RAI LI NG DELI NEATOR EA 7 75. 00 525. 00
76 820130 OBJECT MARKER EA 3 75. 00 225. 00
77 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 210 80. 00 16, 800. 00
78 (S) 839532 CABLE ANCHOR ASSEMBLY EA 2 1, 000. 00 2, 000. 00
( BREAKAVAY, TYPE B)
79 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 90 60. 00 5, 400. 00
80 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 2, 980 6. 00 17, 880. 00
81 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 370 4.00 1, 480. 00
82 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 250 6. 00 1, 500. 00

TOTAL 2,728,728.00



| TEM

O©oOoO~NOOULA, WN P

05- 388204
05- SBT-101
05/ 17/ 00

3, 350.
13, 000.
1.

100.
18.

4.

12, 000.
27.
200.
20.

4.

2.

22.

1.

65.

50.
400.
530.

1, 600.
10.
100.
120.
120.
25.
800.
120, 000.
7.

21.

14.

71.
135, 000.
2.

463.

2.

160.

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 50|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
2240.
120000.
1001000.
11550.
284200.
12780.
135000.
24000.
1852.
9600.
14400.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

8, 000.
60, 000.
6.

108.
35.

4.

20, 000.
50.
500.
18.

2.

2.

22.

1.

50.

40.
800.

1, 800.
1, 000.
5.

95.
100.
100.
15.

1, 000.
20, 000.
11.

5.

5.

20.
115, 800.
2.

370.

2.

147.

OF

00
00*
45
00
00
00
00*
30
00
00
00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
2800.
20000.
1603000.
2750.
98000.
3600.
115800.
23000.
1480.
8000.
13230.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

00|
00|
00|
00|
00|
00|
50|
50|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

65, 000. 00* 65000
20, 000. 00* 20000
12. 00 1200
13.00 10530
25, 000. 00* 25000
75, 000. 00* 75000
14.50 106575.
115. 00 5750.
35.00 770.
5.00 1900.
90, 000. 00* 90000.
70. 00 88900.
190. 00 11400.
19.10 10505.
2.25 2070.
2.25 3217.
22.75 1592.
1.25 562.
53. 00 212.
71.00 5680.
2,000. 00 2000.
1, 400. 00 8400.
1, 450. 00 1450.
8.00 20560.
100. 00 2300.
105. 00 525.
105. 00 315.
8.00 4880.
800. 00 2240.
20, 000. 00* 20000.
10. 10 1414000.
6. 00 3300.
5.00 98000.
55. 00 9900.
118, 000. 00* 118000.
3.25 32500.
1, 155. 00 4620.
.50 2000.
115. 00 10350.

00|

Bl D245
PACGE 12
05/ 18/ 00
FI FTH
BI D AMOUNT
5, 000. 00* 5000
30, 000. 00* 30000
17.00 1700
5.50 4455
3, 200. 00* 3200.
130, 000. 00* 130000.
8.50 62475.
160. 00 8000.
52.00 1144.
10. 00 3800.
18, 000. 00* 18000.
73. 00 92710.
250. 00 15000.
20. 00 11000.
3.70 3404.
5.00 7150.
27.00 1890.
2.00 900.
120. 00 480.
75. 00 6000.
200. 00 200.
400. 00 2400.
900. 00 900.
11.00 28270.
70. 00 1610.
300. 00 1500.
350. 00 1050.
8.00 4880.
500. 00 1400.
20, 000. 00* 20000.
10. 50 1470000.
40. 00 22000.
6.00 117600.
10. 00 1800.
120, 000. 00* 120000.
5.20 52000.
520. 00 2080.
1.20 4800.
110. 00 9900.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

05- 388204
05- SBT-101
05/ 17/ 00

600.

.75
00*
00*
.00
.00
.00
.50
.50
.50
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00

00

1425.
70000.
73000.
182700.
504000.
770.
2475.
132.
2365.
550.
15225.
6000.
6216.
795.
19200.
410.
4600.
13500.
40250.
4710.
15750.
3400.
510.
880.
140.
70.
480.
375.
8100.
2160.
3875.
420.
2140.
646.
91.
99.
15750.

1200.

SUMMARY OF
| THI RD
| BI D
00| 1.00
00| 3. 00
00| 30, 000. 00*
00| 59, 000. 00*
00| 33.00
00| 52. 00
00| 220. 00
00| 4.00
00| 4.00
00| 4.00
00| 4.00
00| 1, 000. 00
00| 3, 000. 00
00| 2, 800. 00
50| 500. 00
00| 3, 000. 00
00| 5. 00
00| 110. 00
00| 120. 00
00| 140. 00
00| 250. 00
00| 320. 00
00| 100. 00
00| 500. 00
00| 3, 000. 00
00| 65. 00
00| 75. 00
00| 125. 00
00| 375. 00
00| 150. 00
00| 1, 500. 00
00| 1, 000. 00
00| 3.00
50| 5. 00
00| 30. 00
00| 10. 00
00| 30. 00
00| 69. 00
00| 550. 00

REMAI

133980.
468000.
1540.
1800.
96.
1720.
400.
21000.
9000.
7840.
1850.
48000.
2050.
2200.
10800.
32200.
1500.
11200.
2000.
1500.
3300.
130.
75.
500.
375.
9000.
2700.
5000.
420.
7135.
570.
70.
90.
14490.
1100.

50
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG BI DDERS
_______________________________ |
| FOURTH
| Bl D AMOUNT
_______________________________ |
00| 3.50 1050
00| 4.50 1350
00| 55, 000. 00* 55000.
00| 60, 000. 00* 60000.
00| 33.50 136010.
00| 54. 00 486000.
00| 650. 00 4550.
00| 3.75 1687.
00| 3.75 90.
00| 3.75 1612.
00| 3.75 375.
00| 440. 00 9240.
00| 2, 545. 00 7635.
00| 2, 550. 00 7140.
00| 990. 00 3663.
00| 1, 800. 00 28800.
00| 51. 00 20910.
00| 240. 00 4800.
00| 180. 00 16200.
00| 175. 00 40250.
00| 790. 00 4740.
00| 495. 00 17325.
00| 250. 00 5000.
00| 820. 00 2460.
00| 1, 750. 00 1925.
00| 460. 00 920.
00| 660. 00 660.
00| 520. 00 2080.
00| 1, 130. 00 1130.
00| 185. 00 11100.
00| 2,325.00 4185.
00| 1, 300. 00 6500.
00| 9. 00 1260.
00| 5. 00 7135.
00| 32.00 608.
00| 11.00 77
00| 32.00 96.
00| 73.00 15330.
00| 580. 00 1160.

00

Bl D245
PACGE 13
05/ 18/ 00
FI FTH
BI D AMOUNT
2. 40 720
6. 00 1800
65, 000. 00* 65000
70, 000. 00* 70000
39. 00 158340.
60. 00 540000.
50. 00 350.
7.50 3375.
7.50 180.
7.50 3225.
7.50 750.
800. 00 16800.
1, 800. 00 5400.
2,500. 00 7000.
400. 00 1480.
800. 00 12800.
8.00 3280.
180. 00 3600.
240. 00 21600.
310. 00 71300.
340. 00 2040.
360. 00 12600.
100. 00 2000.
200. 00 600.
1, 000. 00 1100.
140. 00 280.
150. 00 150.
160. 00 640.
350. 00 350.
50. 00 3000.
1, 000. 00 1800.
400. 00 2000.
4.00 560.
2.00 2854.
50. 00 950.
40. 00 280.
50. 00 150.
80. 00 16800.
900. 00 1800.



05- 388204 Bl D245

05- SBT-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 14

05/17/00 05/ 18/ 00
------------------------------- R e R R e EE TR e P PP PR PSR EEPREPEPEES

SECOND | THI RD | FOURTH | FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT

------------------------------- e R R R Pehn
55. 00 4950. 00| 54. 00 4860. 00| 57. 00 5130. 00| 39. 00 3510. 00
5.75 17135. 00| 6. 00 17880. 00| 6. 00 17880. 00| 6. 00 17880. 00
3.00 1110. 00| 3.00 1110. 00| 2.50 925. 00| 4.00 1480. 00
5.25 1312. 50| 5.00 1250. 00| 5.50 1375. 00| 6. 00 1500. 00

2,829, 771.50 3, 140, 106. 00 3,276, 568. 50 3, 330, 022. 00



05- 388204 Bl D245

05- SBT- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 15
05/ 17/ 00 05/ 18/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 1, 250. 00* 1250. 00
2| 13, 500. 00* 13500. 00
3| 24.75 2475. 00
4 | 16. 30 13203. 00
5| 6, 250. 00* 6250. 00
6 | 40, 500. 00* 40500. 00
7| 10. 00 73500. 00
8 | 187. 50 9375. 00
9 | 44.00 968. 00
10 | 5. 00 1900. 00
11 | 35, 000. 00* 35000. 00
12 | 69. 00 87630. 00
13 | 210. 00 12600. 00
14 | 15. 00 8250. 00
15 | 2.25 2070. 00
16 | 2.50 3575. 00
17 | 125. 00 8750. 00
18 | 2.50 1125. 00
19 | 100. 00 400. 00
20 | 61. 50 4920. 00
21 | 1, 250. 00 1250. 00
22 | 1,125. 00 6750. 00
23 | 560. 00 560. 00
24 | 13.00 33410. 00
25 | 103. 00 2369. 00
26 | 165. 00 825. 00
27 | 270. 00 810. 00
28 | 2.00 1220. 00
29 | 500. 00 1400. 00
30 | 195, 000. 00* 195000. 00
31 | 11. 20 1568000. 00
32 | 60. 00 33000. 00
33 | 7.50 147000. 00
34 | 45. 00 8100. 00
35 | 130, 700. 00* 130700. 00
36 | 2.65 26500. 00
37 | 425.00 1700. 00
38 | 2.10 8400. 00
39 | 170. 00 15300. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

05- 388204
05- SBT-101
05/ 17/ 00

550.
1, 190.
1, 190.

280.
1, 404.

102.
108.
80.
470.
820.
140.
1, 190.
1, 970.
84.
105.
156.
800.
126.
1, 003.
436.

38.
13.
13.
81.
833.

255780.
495000.
2730.
4104.
288.
4300.
1100.
11550.
3570.
3332.
1036.
22464.
1189.
2040.
9720.
18400.
2820.
28700.
2800.
3570.
2167.
168.
105.
624.
800.
7560.
1805.
2180.
210.
2854.
722.
91.
39.
17010.
1666.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 16
05/ 18/ 00



05- 388204
05- SBT-101
05/ 17/ 00

SUMMARY

3780. 00
10281. 00

851. 00
1150. 00
3,563, 216. 40

OF

REMAI

N

N G

B

DDERS

Bl D245
PACGE 17
05/ 18/ 00



